UTILITES COMMISSION NEW SMYRNA BEACH

GLENCOE WATER TREATMENT PLANT
GENERATOR AND AUTOMATIC TRANSFER SWITCH REPLACEMENT

ADDENDUM #2
ITB 05-08
To All Plan Holders:

The following changes and/or additions are hereby made part of the Project Specifications and Drawings for the above referenced project dated December 2007 and prepared by Quentin L. Hampton Associates, Inc. as fully and completely as if the same were fully set forth therein.

Bid Clarifications:
1. 
At Glencoe site, there are two structures, the pump building and the Water Plant. Intent is to provide new cable and conduit feed from Water Plant utility transformer vault to new main breaker, transfer switch and switchgear on the mezzanine level, adjacent (left side) to existing distribution. Remove existing feeder busway. Provide new feed from existing 600 KW generator secondary to new ATS on mezzanine. Remove existing busway feed. Provide new feeds from new switchgear to new MCC and other new and existing equipment identified. New feeds to motors in new MCC to refeed existing motor feeds in existing MCC. Remove all starters and feeder breakers, provide steel cover plates, make splices to existing feeds using UL listed screw type terminal blocks. Provide phase taping and identification of each conductor on each side of terminal blocks. Remove existing distribution breakers and all wiring, Refer to sequence of installation, power change over, disconnect and reconnect of all existing equipment.

2. 
The new generator at the Glencoe site to have a service entrance main breaker, a separate automatic transfer switch with true maintenance bypass, contactor style switch.

Specifications:

3. Contractor is responsible for all Volusia County Building permits and fees. Contact the building department in advance of the bid to determine fee requirements.
4. A ‘laydown’ area will be provided on-site for materials storage, office trailer and/or storage container.

5. Normal working hours are 7:30 am – 5:00 pm, Monday thru Friday, except for holidays. A listing of UCNSB holidays are on the UCNSB website. The project superintendent must be on-site when work is being performed. Site can only be accessed during these hours.
Plansheets:

6. Sheet 3 – The open cut on Paige Ave. may be adjusted to minimize pavement cut requirements. A directional bore is an acceptable alternate.

7. Sheet 5 – The roadway re-alignment shall be accomplished so as to provide an 8” thick stabilized shell driveway for access to the generator and fuel tank. 

8. Sheet 7 – The 1 ¼”  double wall fuel line may be replaced by a 1 ½”  double wall fuel line, if availability is an issue.

9. Sheet 9 – A Florida registered surveyor is required to prepare as-builts for this project. As-built dimensions, offsets and elevations shall be provided for all above ground and underground facilities installed by the Contractor.

10. The Bid date and time remains 2:30 pm, January 30, 2008.
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