

ITB 02-12 WTP Filter Upgrade	Close Construction	Jones Mechanical Corp.	McMahan Const.	Beach Construction	Censtate Contractors	Brandes Design Build	Wharton-Smith	RTD Construction
Mobilization	\$100,000.00	\$57,000.00	\$30,000.00	\$10,000.00	\$39,900.00	\$15,000.00	\$50,000.00	\$20,000.00
Demolition	\$60,350.00	\$96,000.00	\$111,000.00	\$80,000.00	\$20,400.00	\$5,000.00	\$50,000.00	\$21,450.00
Installation of Owner-Furnished Equipment Supplied by Xylem	\$189,850.00	\$288,000.00	\$240,000.00	\$261,000.00	\$174,200.00	\$224,000.00	\$216,000.00	\$110,380.00
Furnish & Install Remaining Equipment	\$85,380.00	\$106,000.00	\$140,000.00	\$96,000.00	\$32,400.00	\$30,000.00	\$90,000.00	\$259,640.00
Electrical & Instrumentation	\$330,000.00	\$195,000.00	\$120,000.00	\$113,000.00	\$240,700.00	\$300,000.00	\$120,000.00	\$204,050.00
Site Clean-up & Restoration	\$27,000.00	\$20,000.00	\$10,000.00	\$15,000.00	\$1,700.00	\$5,000.00	\$10,000.00	\$7,240.00
Water System testing & Clearance	\$4,500.00	\$4,000.00	\$6,000.00	\$2,000.00	\$3,300.00	\$9,000.00	\$12,000.00	\$3,300.00
Allowances	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
<b>Total Bid Cost</b>	<b>\$807,080.00</b>	<b>\$776,000.00</b>	<b>\$667,000.00</b>	<b>\$587,000.00</b>	<b>\$522,600.00</b>	<b>\$598,000.00</b>	<b>\$558,000.00</b>	<b>\$636,060.00</b>